## ALLEGHANY COUNTY WATER DISTRICT

## ENGINEER'S CONSTRUCTION COST ESTIMATE

PROJECT NAME & ROUTE NO: PROJECT NO:		CLASS OF WORK:			LENGTH:	
ACWD Ram Springs Improvement Project			VATER S	VATER SOURCE IMPROVEMENTS		DNA
OWNER:		LOCAT <u>TION:</u>	COUNTY:			STATE:
Alleghany County Water District Alleghany CA		Alleghany CA	SIERRA		CALIFORNIA	
ITEM CODE	ITEM DESCRIPTION		UNIT	QUANTITY	UNIT PRICE	AMOUNT
1	Environmental: Pre-construction survey for nesting birds		LS	1	\$5,000	\$5,000
2	Mobilization / Demobilization		LS	1	\$48,000	\$48,000
3	Soil Erosion Control / SWPPP		LS	1	\$5,000	\$5,000
4	Remove Chain Link Fence		LS	1	\$4,000	\$4,000
5	Remove Trees		LS	1	\$8,000	\$8,000
6	Clear, Scalp,Grub and Re-grade (Spring Field,Storage Bldg,Wetland Rehab)		LS	1	\$12,000	\$12,000
7	Earthwork: Excavation, Rough Grading, Finish Grading		LS	1	\$12,000	\$12,000
8	Install Curtain Drains		LS	1	\$26,000	\$26,000
9	Install valve boxes; Install sampling stations; Replace ball valves; Replace pvc collector pipe; Install low-head flow meter		LS	1	\$32,000	\$32,000
10	Install Townsite Sampling Stations & Valve Boxes		EA	3	\$4,000	\$12,000
11	Collector Tank Improvements; cor		LS	1	\$18,000	\$18,000
12	Select Fill: Backfill Ram Springs C	ollection Area (with fabric) +/- 200	EA	1	\$20,000	\$20,000
13	Install Pump house vents		EA	1	\$3,000	\$3,000
14	Construct Sample Lab/ Storage Shed		EA	1	\$54,000	\$54,000
15	Elec Service / Phone Connection (Sample Lab/Storage shed)		EA	1	\$27,000	\$27,000
16	Install Chain Link Fence (Ram Springs Site)		LS	1	\$69,000	\$69,000
17	Replace Propane Generator (w/ tie-in to Storage Building (incl all electrical & switches)		LS	1	\$33,000	\$33,000
18	Replace Residential Service Connection Meters (electronic)		EA	45	\$700	\$31,500
19	Concrete Trench Drain; Paved Driveway & return onto Main Street		LS	1	\$18,000	\$18,000
20	Pump House Improvements (Spec Replace pumps, install Chlorine M security camera, Install transforme	eter, Install flow meter, Install	LS	1	\$57,500	\$57,500
						\$495,000
		011272711				<b>\$405.00</b>
		SUBTOTAL	1		45.000	\$495,000
Contingencies	Assume 15 %				15.00%	\$74,250
Engineering   Construction Engineering 15.0% (61 days @ \$1400)			AL E07::::	15.00%	\$85,388	
CONSTRUCTION ENGINEER DATE  Michael K. Lybarger DEC 1, 2021			TOTAL ESTIMATED COST			\$649,638
Alleghany Count	y Water District	DATE				

Prepared by: Michael K. Lybarger March 30, 2020 Project Engineer